

**Total Estimate Task Wise**

Item Type	Item Name	Est. Qty	Unit	Est. Rate	Est. Amt
<b>T1-Gr. FI BLOCKWORK 200</b>		<b>19.2500</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	19.2500	CUM	3675.0000	70743.75000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	153.6900	CUFT	56.7000	8714.22300000
Material	Fixoblock	14.8225	BAG	0.0000	0.00000000
Labour	Block 200 Labour	19.2500	CUM	2176.8300	41903.97750000
					<b>121361.95050000</b>
<b>T2-Gr. FI BLOCKWORK 200</b>		<b>17.2300</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	17.2300	CUM	3675.0000	63320.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	153.6900	CUFT	56.7000	8714.22300000
Material	Fixoblock	13.2671	BAG	0.0000	0.00000000
Labour	Block 200 Labour	17.2300	CUM	2176.8300	37506.78090000
					<b>109541.25390000</b>
<b>T3-Gr. FI BLOCKWORK 200</b>		<b>4.0800</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	4.0800	CUM	3675.0000	14994.00000000
Material	PSC CEMENT	0.7667	BAG	322.6600	247.38342200
Material	River Sand (Medium Coarse)	153.6900	CUFT	56.7000	8714.22300000
Material	Fixoblock	3.1416	BAG	0.0000	0.00000000
Labour	Block 200 Labour	4.0800	CUM	2176.8300	8881.46640000
					<b>32837.07282200</b>
<b>T1-1st FI BLOCKWORK 200</b>		<b>4.7100</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	4.7100	CUM	3675.0000	17309.25000000
Material	PSC CEMENT	0.0000	BAG	322.6700	0.00000000
Material	River Sand (Medium Coarse)	46.5500	CUFT	56.7000	2639.38500000
Material	Fixoblock	3.6267	BAG	0.0000	0.00000000
Labour	Block 200 Labour	4.7100	CUM	2176.8300	10252.86930000
					<b>30201.50430000</b>
<b>T2-1st FI BLOCKWORK 200</b>		<b>2.9000</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	2.9000	CUM	3675.0000	10657.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	46.5500	CUFT	56.7000	2639.38500000
Material	Fixoblock	2.2330	BAG	0.0000	0.00000000
Labour	Block 200 Labour	2.9000	CUM	2176.8300	6312.80700000
					<b>19609.69200000</b>
<b>T3-1st FI BLOCKWORK 200</b>		<b>4.6100</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	4.6100	CUM	3675.0000	16941.75000000
Material	PSC CEMENT	1.4066	BAG	322.6700	453.86762200
Material	River Sand (Medium Coarse)	46.5500	CUFT	56.7000	2639.38500000
Material	Fixoblock	3.5497	BAG	0.0000	0.00000000
Labour	Block 200 Labour	4.6100	CUM	2176.8300	10035.18630000
					<b>30070.18892200</b>
<b>T1-2nd FI BLOCKWORK 200</b>		<b>4.7100</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	4.7100	CUM	3675.0000	17309.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	47.6000	CUFT	56.7000	2698.92000000
Material	Fixoblock	3.6267	BAG	0.0000	0.00000000

**Total Estimate Task Wise**

Item Type	Item Name	Est. Qty	Unit	Est. Rate	Est. Amt
Labour	Block 200 Labour	4.7100	CUM	2176.8300	10252.86930000
					<b>30261.03930000</b>
<b>T2-2nd FI BLOCKWORK 200</b>		<b>3.2200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	3.2200	CUM	3675.0000	11833.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	47.6000	CUFT	56.7000	2698.92000000
Material	Fixoblock	2.4794	BAG	0.0000	0.00000000
Labour	Block 200 Labour	3.2200	CUM	2176.8300	7009.39260000
					<b>21541.81260000</b>
<b>T3-2nd FI BLOCKWORK 200</b>		<b>4.6000</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	4.6000	CUM	3675.0000	16905.00000000
Material	PSC CEMENT	1.4066	BAG	322.6700	453.86762200
Material	River Sand (Medium Coarse)	47.6000	CUFT	56.7000	2698.92000000
Material	Fixoblock	3.5420	BAG	0.0000	0.00000000
Labour	Block 200 Labour	4.6000	CUM	2176.8300	10013.41800000
					<b>30071.20562200</b>
<b>T1-3rd FI BLOCKWORK 200</b>		<b>66.6000</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	66.6000	CUM	3675.0000	244755.00000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	0.0000	CUFT	56.7000	0.00000000
Material	Fixoblock	51.2820	BAG	0.0000	0.00000000
Labour	Block 200 Labour	66.6000	CUM	2176.8300	144976.87800000
					<b>389731.87800000</b>
<b>T2-3rd FI BLOCKWORK 200</b>		<b>18.3700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	18.3700	CUM	3675.0000	67509.75000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	177.8000	CUFT	56.7000	10081.26000000
Material	Fixoblock	14.1449	BAG	0.0000	0.00000000
Labour	Block 200 Labour	18.3700	CUM	2176.8300	39988.36710000
					<b>117579.37710000</b>
<b>T3-3rd FI BLOCKWORK 200</b>		<b>12.9000</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	12.9000	CUM	3675.0000	47407.50000000
Material	PSC CEMENT	1.2672	BAG	322.6700	408.88742400
Material	River Sand (Medium Coarse)	177.8000	CUFT	56.7000	10081.26000000
Labour	Block 200 Labour	12.9000	CUM	2176.8300	28081.10700000
					<b>85978.75442400</b>
<b>T1-4th FI BLOCKWORK 200</b>		<b>59.4100</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4100	CUM	3675.0000	218331.75000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	0.0000	CUFT	56.7000	0.00000000
Labour	Block 200 Labour	59.4100	CUM	2176.8300	129325.47030000
					<b>347657.22030000</b>
<b>T2-4th FI BLOCKWORK 200</b>		<b>30.4000</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	30.4000	CUM	3675.0000	111720.00000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	345.4100	CUFT	56.7000	19584.74700000
Labour	Block 200 Labour	30.4000	CUM	2176.8300	66175.63200000
					<b>197480.37900000</b>
<b>T3-4th FI BLOCKWORK 200</b>		<b>14.7000</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	14.7000	CUM	3675.0000	54022.50000000
Material	PSC CEMENT	0.8110	BAG	322.6600	261.67726000
Material	River Sand (Medium Coarse)	167.2900	CUFT	56.7000	9485.34300000
Labour	Block 200 Labour	14.7000	CUM	2176.8300	31999.40100000

**Total Estimate Task Wise**

Item Type	Item Name	Est. Qty	Unit	Est. Rate	Est. Amt
					<b>95768.92126000</b>
<b>T1-5th FI BLOCKWORK 200</b>		<b>59.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4200	CUM	3675.0000	218368.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	0.0000	CUFT	56.7000	0.00000000
Labour	Block 200 Labour	59.4200	CUM	2176.8300	129347.23860000
					<b>347715.73860000</b>
<b>T2-5th FI BLOCKWORK 200</b>		<b>30.4000</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	30.4000	CUM	3675.0000	111720.00000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	345.4100	CUFT	56.7000	19584.74700000
Labour	Block 200 Labour	30.4000	CUM	2176.8300	66175.63200000
					<b>197480.37900000</b>
<b>T3-5th FI BLOCKWORK 200</b>		<b>15.5100</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	15.5100	CUM	3675.0000	56999.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	176.2000	CUFT	56.7000	9990.54000000
Labour	Block 200 Labour	15.5100	CUM	2176.8300	33762.63330000
					<b>100752.42330000</b>
<b>T1-6th FI BLOCKWORK 200</b>		<b>59.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4200	CUM	3675.0000	218368.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	0.0000	CUFT	56.7000	0.00000000
Labour	Block 200 Labour	59.4200	CUM	2176.8300	129347.23860000
					<b>347715.73860000</b>
<b>T2-6th FI BLOCKWORK 200</b>		<b>53.2700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	53.2700	CUM	3675.0000	195767.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	605.2200	CUFT	56.7000	34315.97400000
Labour	Block 200 Labour	53.2700	CUM	2176.8300	115959.73410000
					<b>346042.95810000</b>
<b>T3-6th FI BLOCKWORK 200</b>		<b>28.3700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	28.3700	CUM	3675.0000	104259.75000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	327.6500	CUFT	56.7000	18577.75500000
Labour	Block 200 Labour	28.3700	CUM	2176.8300	61756.66710000
					<b>184594.17210000</b>
<b>T1-7th FI BLOCKWORK 200</b>		<b>59.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4200	CUM	3675.0000	218368.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	0.0000	CUFT	56.7000	0.00000000
Labour	Block 200 Labour	59.4200	CUM	2176.8300	129347.23860000
					<b>347715.73860000</b>
<b>T2-7th FI BLOCKWORK 200</b>		<b>53.2500</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	53.2500	CUM	3675.0000	195693.75000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	605.2200	CUFT	56.7000	34315.97400000
Labour	Block 200 Labour	53.2500	CUM	2176.8300	115916.19750000
					<b>345925.92150000</b>
<b>T3-7th FI BLOCKWORK 200</b>		<b>29.4700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	29.4700	CUM	3675.0000	108302.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	327.6500	CUFT	56.7000	18577.75500000

**Total Estimate Task Wise**

Item Type	Item Name	Est. Qty	Unit	Est. Rate	Est. Amt
Labour	Block 200 Labour	29.4700	CUM	2176.8300	64151.18010000
					<b>191031.18510000</b>
<b>T1-8th FI BLOCKWORK 200</b>		<b>59.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4200	CUM	3675.0000	218368.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	0.0000	CUFT	56.7000	0.00000000
Labour	Block 200 Labour	59.4200	CUM	2176.8300	129347.23860000
					<b>347715.73860000</b>
<b>T2-8th FI BLOCKWORK 200</b>		<b>53.2700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	53.2700	CUM	3675.0000	195767.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	605.2200	CUFT	56.7000	34315.97400000
Labour	Block 200 Labour	53.2700	CUM	2176.8300	115959.73410000
					<b>346042.95810000</b>
<b>T3-8th FI BLOCKWORK 200</b>		<b>28.1600</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	28.1600	CUM	3675.0000	103488.00000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	327.6500	CUFT	56.7000	18577.75500000
Labour	Block 200 Labour	28.1600	CUM	2176.8300	61299.53280000
					<b>183365.28780000</b>
<b>T1-9th FI BLOCKWORK 200</b>		<b>59.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4200	CUM	3675.0000	218368.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	0.0000	CUFT	56.7000	0.00000000
Labour	Block 200 Labour	59.4200	CUM	2176.8300	129347.23860000
					<b>347715.73860000</b>
<b>T2-9th FI BLOCKWORK 200</b>		<b>53.2700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	53.2700	CUM	3675.0000	195767.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	605.2200	CUFT	56.7000	34315.97400000
Labour	Block 200 Labour	53.2700	CUM	2176.8300	115959.73410000
					<b>346042.95810000</b>
<b>T3-9th FI BLOCKWORK 200</b>		<b>29.2600</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	29.2600	CUM	3675.0000	107530.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	327.6500	CUFT	56.7000	18577.75500000
Labour	Block 200 Labour	29.2600	CUM	2176.8300	63694.04580000
					<b>189802.30080000</b>
<b>T1-10th FI BLOCKWORK 200</b>		<b>59.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4200	CUM	3675.0000	218368.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	0.0000	CUFT	56.7000	0.00000000
Labour	Block 200 Labour	59.4200	CUM	2176.8300	129347.23860000
					<b>347715.73860000</b>
<b>T2-10th FI BLOCKWORK 200</b>		<b>53.2700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	53.2700	CUM	3675.0000	195767.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	605.2200	CUFT	56.7000	34315.97400000
Labour	Block 200 Labour	53.2700	CUM	2176.8300	115959.73410000
					<b>346042.95810000</b>
<b>T3-10th FI BLOCKWORK 200</b>		<b>28.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	28.4200	CUM	3675.0000	104443.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000



**Total Estimate Task Wise**

Item Type	Item Name	Est. Qty	Unit	Est. Rate	Est. Amt
Material	River Sand (Medium Coarse)	327.6500	CUFT	56.7000	18577.75500000
Labour	Block 200 Labour	28.4200	CUM	2176.8300	61865.50860000
					<b>184886.76360000</b>
<b>T1-11th FI BLOCKWORK 200</b>		<b>59.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4200	CUM	3675.0000	218368.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	0.0000	CUFT	56.7000	0.00000000
Labour	Block 200 Labour	59.4200	CUM	2176.8300	129347.23860000
					<b>347715.73860000</b>
<b>T2-11th FI BLOCKWORK 200</b>		<b>53.2700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	53.2700	CUM	3675.0000	195767.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	605.2200	CUFT	56.7000	34315.97400000
Labour	Block 200 Labour	53.2700	CUM	2176.8300	115959.73410000
					<b>346042.95810000</b>
<b>T3-11th FI BLOCKWORK 200</b>		<b>29.3300</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	29.3300	CUM	3675.0000	107787.75000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	327.6500	CUFT	56.7000	18577.75500000
Labour	Block 200 Labour	29.3300	CUM	2176.8300	63846.42390000
					<b>190211.92890000</b>
<b>T1-12th FI BLOCKWORK 200</b>		<b>59.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4200	CUM	3675.0000	218368.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	0.0000	CUFT	56.7000	0.00000000
Labour	Block 200 Labour	59.4200	CUM	2176.8300	129347.23860000
					<b>347715.73860000</b>
<b>T2-12th FI BLOCKWORK 200</b>		<b>53.2700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	53.2700	CUM	3675.0000	195767.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	605.2200	CUFT	56.7000	34315.97400000
Labour	Block 200 Labour	53.2700	CUM	2176.8300	115959.73410000
					<b>346042.95810000</b>
<b>T3-12th FI BLOCKWORK 200</b>		<b>28.5600</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	28.5600	CUM	3675.0000	104958.00000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	327.6500	CUFT	56.7000	18577.75500000
Labour	Block 200 Labour	28.5600	CUM	2176.8300	62170.26480000
					<b>185706.01980000</b>
<b>T1-13th FI BLOCKWORK 200</b>		<b>59.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4200	CUM	3675.0000	218368.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	675.1000	CUFT	56.7000	38278.17000000
Labour	Block 200 Labour	59.4200	CUM	2176.8300	129347.23860000
					<b>385993.90860000</b>
<b>T2-13th FI BLOCKWORK 200</b>		<b>53.2700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	53.2700	CUM	3675.0000	195767.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	605.2200	CUFT	56.7000	34315.97400000
Labour	Block 200 Labour	53.2700	CUM	2176.8300	115959.73410000
					<b>346042.95810000</b>
<b>T3-13th FI BLOCKWORK 200</b>		<b>29.2900</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	30.0000	CUM	3675.0000	110250.00000000

**Total Estimate Task Wise**

Item Type	Item Name	Est. Qty	Unit	Est. Rate	Est. Amt
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	327.6500	CUFT	56.7000	18577.75500000
Labour	Block 200 Labour	29.2900	CUM	2176.8300	63759.35070000
					<b>192587.10570000</b>
<b>T1-14th FI BLOCKWORK 200</b>		<b>59.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4200	CUM	3675.0000	218368.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	675.1000	CUFT	56.7000	38278.17000000
Labour	Block 200 Labour	59.4200	CUM	2176.8300	129347.23860000
					<b>385993.90860000</b>
<b>T2-14th FI BLOCKWORK 200</b>		<b>53.2700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	53.2700	CUM	3675.0000	195767.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	605.2200	CUFT	56.7000	34315.97400000
Labour	Block 200 Labour	53.2700	CUM	2176.8300	115959.73410000
					<b>346042.95810000</b>
<b>T3-14th FI BLOCKWORK 200</b>		<b>28.6000</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	28.6000	CUM	3675.0000	105105.00000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	327.6500	CUFT	56.7000	18577.75500000
Labour	Block 200 Labour	28.6000	CUM	2176.8300	62257.33800000
					<b>185940.09300000</b>
<b>T1-15th FI BLOCKWORK 200</b>		<b>59.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4200	CUM	3675.0000	218368.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	675.1000	CUFT	56.7000	38278.17000000
Labour	Block 200 Labour	59.4200	CUM	2176.8300	129347.23860000
					<b>385993.90860000</b>
<b>T2-15th FI BLOCKWORK 200</b>		<b>53.2700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	53.2700	CUM	3675.0000	195767.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	605.2200	CUFT	56.7000	34315.97400000
Labour	Block 200 Labour	53.2700	CUM	2176.8300	115959.73410000
					<b>346042.95810000</b>
<b>T3-15th FI BLOCKWORK 200</b>		<b>29.5800</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	29.6000	CUM	3675.0000	108780.00000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	327.6500	CUFT	56.7000	18577.75500000
Labour	Block 200 Labour	29.5800	CUM	2176.8300	64390.63140000
					<b>191748.38640000</b>
<b>T1-16th FI BLOCKWORK 200</b>		<b>59.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4200	CUM	3675.0000	218368.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	675.1000	CUFT	56.7000	38278.17000000
Labour	Block 200 Labour	59.4200	CUM	2176.8300	129347.23860000
					<b>385993.90860000</b>
<b>T2-16th FI BLOCKWORK 200</b>		<b>53.2700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	53.2700	CUM	3675.0000	195767.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	605.2200	CUFT	56.7000	34315.97400000
Labour	Block 200 Labour	53.2700	CUM	2176.8300	115959.73410000
					<b>346042.95810000</b>
<b>T3-16th FI BLOCKWORK 200</b>		<b>27.8000</b>	<b>CUM</b>		

**Total Estimate Task Wise**

Item Type	Item Name	Est. Qty	Unit	Est. Rate	Est. Amt
Material	200X625X250 AAC BLOCK	27.8000	CUM	3675.0000	102165.00000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	327.6500	CUFT	56.7000	18577.75500000
Labour	Block 200 Labour	27.8000	CUM	2176.8300	60515.87400000
					<b>181258.62900000</b>
<b>T1-17th FI BLOCKWORK 200</b>		<b>59.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4200	CUM	3675.0000	218368.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	675.1000	CUFT	56.7000	38278.17000000
Labour	Block 200 Labour	59.4200	CUM	2176.8300	129347.23860000
					<b>385993.90860000</b>
<b>T2-17th FI BLOCKWORK 200</b>		<b>53.2700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	53.2700	CUM	3675.0000	195767.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	605.2200	CUFT	56.7000	34315.97400000
Labour	Block 200 Labour	53.2700	CUM	2176.8300	115959.73410000
					<b>346042.95810000</b>
<b>T3-17th FI BLOCKWORK 200</b>		<b>28.6700</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	28.6700	CUM	3675.0000	105362.25000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	327.6500	CUFT	56.7000	18577.75500000
Labour	Block 200 Labour	28.6700	CUM	2176.8300	62409.71610000
					<b>186349.72110000</b>
<b>T1-18th FI BLOCKWORK 200</b>		<b>59.4200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	59.4200	CUM	3675.0000	218368.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	675.1000	CUFT	56.7000	38278.17000000
Labour	Block 200 Labour	59.4200	CUM	2176.8300	129347.23860000
					<b>385993.90860000</b>
<b>T3-18th FI BLOCKWORK 200</b>		<b>29.3200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	29.3200	CUM	3675.0000	107751.00000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	327.6500	CUFT	56.7000	18577.75500000
Labour	Block 200 Labour	29.3200	CUM	2176.8300	63824.65560000
					<b>190153.41060000</b>
<b>T1-Roof &amp; Above Roof BLOCKWORK 200</b>		<b>47.6000</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	47.6000	CUM	3675.0000	174930.00000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	541.5600	CUFT	56.7000	30706.45200000
Labour	Block 200 Labour	47.6000	CUM	2176.8300	103617.10800000
					<b>309253.56000000</b>
<b>T2-Roof &amp; Above Roof BLOCKWORK 200</b>		<b>37.0500</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	37.0500	CUM	3675.0000	136158.75000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	421.0100	CUFT	56.7000	23871.26700000
Labour	Block 200 Labour	37.0500	CUM	2176.8300	80651.55150000
					<b>240681.56850000</b>
<b>T3-Roof &amp; Above Roof BLOCKWORK 200</b>		<b>25.8200</b>	<b>CUM</b>		
Material	200X625X250 AAC BLOCK	25.8200	CUM	3675.0000	94888.50000000
Material	PSC CEMENT	0.0000	BAG	322.6600	0.00000000
Material	River Sand (Medium Coarse)	327.6500	CUFT	56.7000	18577.75500000
Labour	Block 200 Labour	25.8200	CUM	2176.8300	56205.75060000
					<b>169672.00560000</b>

## Total Estimate Task Wise

Item Type	Item Name	Est. Qty	Unit	Est. Rate	Est. Amt
					14365255.011350 00